STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 27/ 04
07-1Y6804

B I

07-LA-210-37.8/45.8

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HA21

565, 000. 00 AMOUNT UNDER

Bl DDER | D

442,585. 00 4

479, 364. 00 2

568, 802. 00 1

615, 604. 50 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
695, 000

D SUMMARY

IN LOS ANGELES COUNTY I N VARI QUS
LOCATI ONS

SEAL BRI DGE DECKS

122, 415. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

06/ 01/ 04
CONTRACT CODE "I '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 21. 67

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW ROUTE SUI TE 716
RANCHO CUCAMONGA CA 91730

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENICIA CA 94510

TRUESDELL CORPORATI ON COF
CALI FORNI A | NC

3529 EAST WOOD STREET
PHCENI X AZ 85040

CONTRACTORS CHEM CAL | NC

3130 DEPOT ROAD
HAYWARD CA 94545

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

707 746-8028
00526319
707 746-0936

602 437-1711
00615058
602 437-1821

510 783-5631
00465453
510 783-3468

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

3. 0%



07-1Y6804
07-LA-210-3
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STERNDHAL ENTERPRI SES
SUN VALLEY CA

STRI PI NG



07-1Y6804 Bl D245

07-LA-210-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 27/ 04 06/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K R C SAFETY
VI SALI A CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A B C RESOURCES I TEM5 13 THRU 20
ONTARIO CA
NELSON | NDUSTRI AL I TEM 9
OKLAHOVA I TY K
PARRI S TRAFFI C CONTRCL I TEM5 3 AND 4

MJRRI ETA CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

K R C SAFETY
VI SALI A CA 93291

STERNDAHL ENTERPRI SES
SUN VALLEY CA 91352

W C C CONSTRUCTORS
LUCERNE VALLEY CA 92356

| TEM 3 ( PORTI ON)

ITEMS 4 THRU 8, 10, 13 THRU 20 (PORTI ON)

| TEM 4 ( PORTI ON)



07-1Y6804 Bl D245

07- LA-210- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 57, 000. 00* 57, 000. 00
5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2, 880 4.00 11, 520. 00
STRI PE
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 6, 720 3. 00 20, 160. 00
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 63 40. 00 2,520. 00
8 150722 REMOVE PAVEMENT MARKER EA 1, 680 2. 00 3, 360. 00
9 153235 CLEAN BRI DGE DECK MR 20, 100 3.10 62, 310. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
11 (S) 540102 TREAT BRI DGE DECK MR 20, 100 3. 50 70, 350. 00
12 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 11, 200 14. 00 156, 800. 00
( LOW CDOR)
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 63 40. 00 2, 520. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 230 1.50 7, 845. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 3.00 360. 00
16 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 200 1.50 300. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 3, 620 1.00 3, 620. 00
(BROKEN 10.98 M - 3.66 M
18 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 450 1.00 450. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 100 2.00 2, 200. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 590 3. 00 1, 770. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 442, 585. 00



07-1Y6804 Bl D245

07-LA-210-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 27/ 04 06/ 01/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 1, 500. 00* 1500. 00 2, 000. 00* 2000. 00
2 2, 500. 00* 2500. 00 3, 500. 00* 3500. 00 3, 000. 00~ 3000. 00
3 4, 500. 00* 4500. 00 6, 200. 00* 6200. 00 4, 500. 00* 4500. 00
4 30, 000. 00* 30000. 00 80, 000. 00* 80000. 00 89, 000. 00* 89000. 00
5 2.00 5760. 00 5. 00 14400. 00 2.00 5760. 00
6 1.50 10080. 00 5.00 33600. 00 1.50 10080. 00
7 18. 00 1134. 00 34. 00 2142.00 18. 00 1134. 00
8 1.00 1680. 00 2.00 3360. 00 1.00 1680. 00
9 4.50 90450. 00 2.25 45225. 00 5.75 115575. 00
10 8, 000. 00* 8000. 00 2, 200. 00~ 2200. 00 8, 000. 00* 8000. 00
11 5. 00 100500. 00 4.10 82410. 00 6. 00 120600. 00
12 14. 00 156800. 00 19. 00 212800. 00 15.50 173600. 00
13 55. 00 3465. 00 55. 00 3465. 00 55. 00 3465. 00
14 1.50 7845. 00 2.00 10460. 00 1.35 7060. 50
15 6. 00 720. 00 4.00 480. 00 6. 00 720. 00
16 3. 00 600. 00 2.00 400. 00 3. 00 600. 00
17 1.00 3620. 00 2.00 7240. 00 1.00 3620. 00
18 1.00 450. 00 2.00 900. 00 1.00 450. 00
19 4.00 4400. 00 2.50 2750. 00 4.00 4400. 00
20 4.00 2360. 00 3. 00 1770. 00 4.00 2360. 00
21 43, 000. 00* 43000. 00 54, 000. 00* 54000. 00 58, 000. 00* 58000. 00
TOT 479, 364. 00 568, 802. 00 615, 604. 50



